



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
REGION IX

ADDENDUM NO. 01

This **Addendum No. 01** is issued to modify or amend items in the PhilGEPS Posting for Supply & Delivery of Construction Materials for Lower Tigbao Licombo SIP Remaining Works, Zamboanga City with Contract No.: NIAREG9-01421-SIPCY2018-006 (GOODS).

This shall form an integral part of the Bid Documents.

Section VI. Schedule of Requirements, Item No. 4, 6 & 9

The following information shall be noted:

From:

↓ **Section VI. Schedule of Requirements, Item No. 4, 6 & 9**

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
4	10mmØ x 6m RSB (grade #40)	9,774 – pc	9,774	1 st Month
6	Gravel (3/4"Ø)	420 – cu.m	420	1 st Month
9	Coco Lumber (2" x 2" x 12')	2,000 – pc	2,000	1 st Month

To:

↓ **Section VI. Schedule of Requirements, Item No. 4, 6 & 9**

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
4	10mmØ x 6m RSB (grade #40)	3,258 – pc	9,774	1 st Month
		3,258 – pc		2 nd Month
		3,258 – pc		3 rd Month
6	Gravel (3/4"Ø)	210 – cu.m	420	1 st Month
		210 – cu.m		2 nd Month
9	Coco Lumber (2" x 2" x 12')	1,000 – pc	2,000	1 st Month
		1,000 – pc		2 nd Month

For the guidance and information of all concerned.


MARITEZ I. SORIA
BAC Chairperson

EBH -
BKL -

Received by the Bidder:

Date: _____