

**BID SUPPLEMENT No. 01**

November 11, 2024

This Bid Supplement No. 01 is issued to modify or amend items in the PhilGEPS Posting for the Procurement of **Construction of Canalization and Canal Structures for Denoman SIP, Pres. M.A. Roxas, Zamboanga del Norte** with Contract No.: **NIAR9-EPA-SIP2025-002 (INFRA)**.

This shall form an integral part of the Bid Documents.

**Section VIII. Bill of Quantities**

The following information shall be noted:

**From:**

**Section VIII. Bill of Quantities**

| ITEM NO.  | DESCRIPTION  | QTY       | UNIT |
|-----------|--|-----------|------|
| <b>A.</b> | <b>CANALIZATION AND CANAL STRUCTURES</b>                                   |           |      |
|           | Common Excavation (mechanized)   | 3,610.62  | cu.m |
|           | Common Backfill (mechanized)   | 3,715.31  | cu.m |
|           | Gravel Bedding   | 419.15    | cu.m |
|           | Structure Excavation (mechanized)  | 688.79    | cu.m |
|           | Structure Backfill (mechanized)  | 673.67    | cu.m |
|           | Reinforcing Steel Bars, all sizes (supply, delivery & installation)        | 34,628.28 | kg   |
|           | Class A Concrete, 20.76 MPa  | 243.94    | cu.m |
|           | Class B Concrete, 16.56 MPa  | 573.49    | cu.m |
|           | Supply & Delivery of 24" x 9.5mm dia. steel pipe w/ accessories & fittings | 10        | cu.m |
|           | Installation of 24" x 9.5mm dia. steel pipe w/ accessories & fittings      | 10        | cu.m |
|           | Cofferdamming & Care of river  | 1         | ls   |
| <b>B.</b> | <b>PROJECT BILLBOARD</b>   | 1         | ls   |
| <b>C.</b> | <b>TEMPORARY WORKS, MOBILIZATION AND DEMOBILIZATION</b>                    | 1         | ls   |
| <b>D.</b> | <b>OCCUPATIONAL CONSTRUCTION SAFETY AND HEALTH PROGRAM</b>                 | 1         | ls   |



To:

⚒ Section VIII. Bill of Quantities

| ITEM NO.  | DESCRIPTION  | QTY       | UNIT |
|-----------|--|-----------|------|
| <b>A.</b> | <b>CANALIZATION AND CANAL STRUCTURES</b>                                   |           |      |
|           | Common Excavation (mechanized)   | 3,610.62  | cu.m |
|           | Common Backfill (mechanized)   | 3,715.31  | cu.m |
|           | Gravel Bedding   | 419.15    | cu.m |
|           | Structure Excavation (mechanized)  | 688.79    | cu.m |
|           | Structure Backfill (mechanized)  | 673.67    | cu.m |
|           | Reinforcing Steel Bars, all sizes (supply, delivery & installation)        | 34,628.28 | kg   |
|           | Class A Concrete, 20.76 MPa  | 243.94    | cu.m |
|           | Class B Concrete, 16.56 MPa  | 573.49    | cu.m |
|           | Supply & Delivery of 24" x 9.5mm dia. steel pipe w/ accessories & fittings | 10        | pc   |
|           | Installation of 24" x 9.5mm dia. steel pipe w/ accessories & fittings      | 10        | pc   |
|           | Cofferdamming & Care of river  | 1         | ls   |
|           |  |           |      |
| <b>B.</b> | <b>PROJECT BILLBOARD</b>   | 1         | ls   |
|           |  |           |      |
| <b>C.</b> | <b>TEMPORARY WORKS, MOBILIZATION AND DEMOBILIZATION</b>                    | 1         | ls   |
|           |  |           |      |
| <b>D.</b> | <b>OCCUPATIONAL CONSTRUCTION SAFETY AND HEALTH PROGRAM</b>                 | 1         | ls   |

For the guidance and information of all concerned.

ANTONIO B. GUJELING  
BAC Chairperson  
EBHG - 

Received by the Bidder:

Date: \_\_\_\_\_