



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

[Help](#)

Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 10090873

Procuring Entity NATIONAL IRRIGATION ADMINISTRATION - REGION IX

Title Supply & Delivery of Construction Materials, Installation of Power Supply, Additional Glass Works and Guest Building Room Equipment & Accessories for NIA-Region 9, Balintawak, Pagadian City

Area of Delivery Zamboanga Del Sur

Solicitation Number:	NIAREG9-092023-COBCY2022-079 (GOODS)	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	9
Procurement Mode:	Public Bidding	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Construction Materials and Supplies	Date Published	01/09/2023
Approved Budget for the Contract:	PHP 2,734,841.05	Last Updated / Time	31/08/2023 18:38 PM
Delivery Period:	1 Month/s	Closing Date / Time	20/09/2023 09:00 AM
Client Agency:			
Contact Person:	Antonio B. Gujeling BAC Chairperson Lot 2, Block 15, Regional Center IX, Balintawak Pagadian City Zamboanga Del Sur Philippines 7017 63-62-9453512 63-62-9453512 niaregion9bac@yahoo.com		

Description

Approved Budget for the Contract: Php 2,734,841.05
 Lot 1: Php 1,017,555.00
 Lot 2: Php 830,951.65
 Lot 3: Php 113,954.40
 Lot 4: Php 772,380.00
 Estimated Budget

Contract Duration/ Delivery Period: 1 Month

SCHEDULE of ACTIVITIES

1. Issuance of Bid Documents: September 1 – 20, 2023 before bid opening
2. Pre-bid Conference: September 8, 2023, 09:00 AM at NIA, Lot 2, Block 15, Regional Center IX, Balintawak, Pagadian City, Zambo. Sur
3. Deadline of Submission and Opening of Bids: September 20, 2023, 09:00 AM at NIA, Lot 2, Block 15, Regional Center IX, Balintawak, Pagadian City, Zambo. Sur

Prospective bidders may download and examine the attached Bid Documents by clicking the figure opposite the Associated Components on this page.

Bid documents may be secured from the BAC Secretariat Office, upon payment of a non-refundable amount of Php 5,000.00, Lot 1 – Php 5,000.00, Lot 2 – Php 1,000.00, Lot 3 – Php 500.00 and Lot 4 – Php 1,000.00 to the Cashier.

Prospective bidders should have experience in undertaking a similar project within the last two (2) years with an amount of at least 25% of the proposed project for bidding.

All particulars relative to eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding Conference(s), Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent provisions of R.A. 9184 and its Implementing Rules and Regulation (IRR).

The Procuring Entity assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid.

Item No. Description Quantity Unit Total Delivered, Weeks/Months

Lot 1 Supply & Delivery of Construction Materials

- 1 Portland Cement (Type 1) 210 bag 210 1 Month
- 2 Sand (washed) 12 cu.m 12 1 Month
- 3 Gravel (3/4) 17 cu.m 17 1 Month
- 4 4' x 8" x 16" Concrete Hollow Block (CHB) 560 pc 560 1 Month
- 5 10mm Ø deformed bars (grade 40) 76 pc 76 1 Month
- 6 12mm Ø deformed bars (grade 40) 32 pc 32 1 Month
- 7 2" x 3" x 10' Coco Lumber 200 pc 200 1 Month
- 8 Marine plywood (1/2" thick) 50 pc 50 1 Month
- 9 Marine plywood (3/4" thick) 15 pc 15 1 Month
- 10 CWN Assorted (#2, #3 & #4) 60 kg 60 1 Month
- 11 Concrete Pail 10 pc 10 1 Month
- 12 Sahara Cement Water Proofing Compound 50 packs 50 1 Month
- 13 #16 tie wire (25kgs/roll) 1 roll 1 1 Month
- 14 Shera Board 4.5mm Thick 155 pc 155 1 Month
- 15 PVC Panel Ceiling, 7" x 8' 500 pc 500 1 Month
- 16 Blind Rivets 1/8" x 1/2" 50 box 50 1 Month
- 17 Double Metal Furring 19mm x 50mm x 0.6mm thick (5m length) 5 pc 5 1 Month
- 18 Carrying Channel 12mm x 38mm, 0.5m thickness (5m length) 5 pc 5 1 Month
- 19 Metal Furring Clip (W-clip) 5 pc 5 1 Month
- 20 Drywall Screw (Black/Wood/Gypsum) 600 pc 600 1 Month
- 21 C-Purlins (2"x3"x1.2mm x 6m length) 2 pc 2 1 Month
- 22 Color Roof Red Longspan (Rib type, 0.6mm thick) 10 In.m 10 1 Month
- 23 Pre-painted Gutter (0.6mm thick, 2.44m effective width) 2 pc 2 1 Month
- 24 Angle Bar 1" x 1" x 1/4" thick x 6m length 3 pc 3 1 Month
- 25 Angle Bar 2" x 2" x 1/4" thick x 6m length 2 pc 2 1 Month
- 26 Angle Bar 2" x 2" x 3mm thick x 6m length 1 pc 1 1 Month
- 27 Angle Bar 32mm x 32mm x 4mm thick x 6m length 26 pc 26 1 Month
- 28 Metal Texscrew 100 pc 100 1 Month
- 29 Flat Bar (3mm thick x 40mm x 6m) 10 pc 10 1 Month
- 30 Welding Rod #6013, 2.5kgs/box 6 box 6 1 Month
- 31 Roof Sealant 1 sachet 1 1 Month
- 32 G.I. Pipe Sch. 40 (1 1/2" Ø x 20ft.) Welded 1 pc 1 1 Month
- 33 G.I. Pipe Sch. 40 (2" Ø x 20ft.) Welded 7 pc 7 1 Month
- 34 Steel Ladder 5-step (above 150kgs weight capacity) 1 unit 1 1 Month
- 35 Heavy Duty Roller Lifter (above 800kgs weight capacity) 2 set 2 1 Month
- 36 High Quality Solid Panel Door (0.8m x 2.1m) 3 set 3 1 Month
- 37 PVC Louver Door (0.6m x 2.1m) 2 set 2 1 Month
- 38 Two-way Door w/ 1/4" Reflective Glass (1.2m x 2.10m) 1 set 1 1 Month
- 39 Sliding Window Glass Type w/ complete Accessories (1.2m x 0.6m) 1 set 1 1 Month
- 40 Sliding Window Glass Type w/ complete Accessories (1m x 0.8m) 1 set 1 1 Month
- 41 Awning Window Glass Type w/ complete Accessories (0.5m x 0.4m) 3 set 3 1 Month
- 42 Ceramic Tiles (60cm x 60cm) 25 pc 25 1 Month
- 43 Tile Adhesive (25kgs) 1 bag 1 1 Month
- 44 Tile Grout (2kgs) 2 pack 2 1 Month
- 45 Water Closet, Lever-Type w/ complete tank fittings, angle valve & accessories 2 set 2 1 Month
- 46 Ceramic Lavatory Wall Mounted w/ complete set of accessories 2 set 2 1 Month
- 47 Brass Faucet 1 pc 1 1 Month
- 48 Stainless Steel Floor Drain (4" x 4") 2 pc 2 1 Month
- 49 Soap & Tissue Holders 1 pc 1 1 Month
- 50 Mirror Set 1 pc 1 1 Month
- 51 Sanitary PVC Pipe S-1000 3"Ø x 10' (downspout) 4 pc 4 1 Month
- 52 Sanitary PVC Bend 2"Ø x 90°, Series 1000 2 pc 2 1 Month
- 53 Sanitary PVC Bend 3"Ø x 90°, Series 1000 2 pc 2 1 Month
- 54 Sanitary PVC Bend 4"Ø x 90°, Series 1000 2 pc 2 1 Month
- 55 Sanitary PVC Pipe S-1000 4"Ø x 10' (waste pipeline) 4 pc 4 1 Month
- 56 Sanitary PVC 4"Ø P-Trap, Series 1000 1 pc 1 1 Month
- 57 Sanitary PVC Wye 4"Ø x 4"Ø, Series 1000 2 pc 2 1 Month
- 58 Sanitary PVC Pipe S-1000 2"Ø x 10' 2 pc 2 1 Month
- 59 Sanitary PVC Pipe Wye Reducer 4"Ø x 2"Ø, Series 1000 2 pc 2 1 Month
- 60 Sanitary PVC Clean-out w/ cover 4"Ø, Series 1000 2 pc 2 1 Month
- 61 PVC Blue Pipe, 1/2" x 3m 3 pc 3 1 Month
- 62 PVC Blue 90° Brass Threaded Elbow, 1/2"Ø 2 pc 2 1 Month
- 63 PVC Blue 90° Elbow, 1/2"Ø 2 pc 2 1 Month
- 64 PVC Blue Tee, 1/2" x 1/2"Ø 2 pc 2 1 Month
- 65 PVC Blue Socket Union, 1/2"Ø 1 pc 1 1 Month
- 66 PVC Blue Coupling, 1/2"Ø 3 pc 3 1 Month
- 67 PVC Blue End Cap, 1/2"Ø 2 pc 2 1 Month

68 Solvent Cement (100cc) 3 can 3 1 Month
 69 Acrylic paint (Primer) 12 gal 12 1 Month
 70 Quick Drying Enamel Paint 6 gal 6 1 Month
 71 Latex Water-based Paint (Top Coat, Exterior) 6 gal 6 1 Month
 72 Flat Latex Acrylic Paint (Interior) 5 gal 5 1 Month
 73 Paint Thinner 10 ltr 10 1 Month
 74 Metal Primer (Red Lead) 6 gal 6 1 Month
 75 Wood Filler (250g) 2 sachet 2 1 Month
 76 Sand Paper 120 pc 120 1 Month
 77 Paint Brush & roller Set w/ Tray 5 set 5 1 Month
 78 Tinting Color 1/4 ltr 2 can 2 1 Month
 79 Skim Coat (25kgs) 3 bag 3 1 Month
 80 Enamel Paint, Baguio Green 10 pail 10 1 Month
 81 Semi Gloss Latex Paint, White 10 pail 10 1 Month
 82 Flat Latex, White 10 pail 10 1 Month
 83 Concrete Putty 15 gal 15 1 Month
 84 PVC Blue Pipe, 3" Ø 12 pc 12 1 Month
 85 PVC Blue Tee, 3" Ø 100 pc 100 1 Month
 86 PVC Blue Elbow 90°, 3" Ø 45 pc 45 1 Month
 87 Solvent Cement, 100cc 5 can 5 1 Month
 88 Water Pump, 1.5Hp 2 unit 2 1 Month
 89 PPR Pipe, 1/2" Ø x 4m 15 pc 15 1 Month
 90 PPR Elbow Adaptor (Female), 1/2" Ø 38 pc 38 1 Month
 91 PPR Elbow Plain, 1/2" Ø 50 pc 50 1 Month
 92 PPR Coupling, 1/2" Ø 10 pc 10 1 Month
 93 PPR Female Adaptor, 1/2" Ø 5 pc 5 1 Month
 94 Pressure Switch 1 pc 1 1 Month
 95 G.I. Nipple, 1/4" x 3" 3 pc 3 1 Month
 96 G.I. Tee, 1/4" Ø 1 pc 1 1 Month
 97 G.I. Coupling, 1/4" Ø 1 pc 1 1 Month
 98 G.I. Coupling, 1/2" Ø 30 pc 30 1 Month
 99 Pressure Gauge, 160 psi 1 pc 1 1 Month
 100 Automatic Pump Control, 1 pc 1 1 Month
 101 Teflon Tape, 3/4" x 10m 30 pc 30 1 Month
 102 PVC Blue Pipe, 1/2" Ø x 3m 10 length 10 1 Month
 103 PVC Blue Pipe, 3/4" Ø x 3m 10 length 10 1 Month
 104 PVC Blue Elbow, 1/2" Ø 40 pc 40 1 Month
 105 PVC Blue Elbow, 3/4" Ø 10 pc 10 1 Month
 106 PVC Blue Elbow Adaptor (Female), 1/2" Ø 15 pc 15 1 Month
 107 PVC Blue Female Adaptor, 1/2" Ø 15 pc 15 1 Month
 108 PVC Blue Male Adaptor, 3/4" Ø 10 pc 10 1 Month
 109 PVC Blue Ball Valve, 3/4" Ø 10 pc 10 1 Month
 110 PVC Blue Tee Plain, 1/2" Ø 10 pc 10 1 Month
 111 Ball Valve Brass, 1/2" Ø 5 pc 5 1 Month
 112 Epoxy Paint 6 gal 6 1 Month
 113 G.I. Bushing Red, 1" x 3/4" 10 pc 10 1 Month
 114 Water Stop (Big) 60ml 8 pc 8 1 Month
 115 Electrical PVC Tee, 1/2" Ø 50 pc 50 1 Month
 116 Electrical PVC Conduit Pipe, 1/2" Ø x 3m 100 pc 100 1 Month
 117 Electrical PVC Elbow Plain, 1/2" Ø 100 pc 100 1 Month
 118 Electrical Tape 20 pc 20 1 Month
 119 Utility Box 50 pc 50 1 Month
 120 Universal Outlet, Wide Series 5 box 5 1 Month
 121 2 Gang Plate, Wide Series 3 box 3 1 Month
 122 Circuit Breaker, 15 Amp. (Bolt-on Type) 8 pc 8 1 Month
 123 Circuit Breaker, 30 Amp. (Bolt-on Type) 6 pc 6 1 Month
 124 THHN / THWN 2.0 mm² 6 box 6 1 Month
 125 THHN / THWN 3.5 mm² 4 box 4 1 Month
 126 LED Panel Light, 30 watts 80 pc 80 1 Month
 127 LED Strip Lights (Warm White) 2 roll 2 1 Month
 Lot 2 Power Supply
 Supply, Delivery and Installation of 100KVa Transformers for Guest House 3 set 3 1 Month
 Lot 3 Additional Glass Works
 1 Sliding Type Glass Window, 80cm x 100cm @ Guest Building, Dressing Room-Male & Female) 2 set 2 1 Month
 2 Sliding Type Glass Window, 80cm x 80cm @ Covered Court, Common CR-Male & Female) 4 set 4 1 Month
 3 198cm width x 278cm Height Double Swing Door @ Guest Building (2nd Flr.), 2-Way w/ complete accessories 1 set 1 1 Month
 4 202cm Width x 273cm Height Single Swing Door @ Guest Building (2nd Flr.), 2-Way w/ complete accessories 1 set 1 1 Month
 Lot 4 Guest Building Room Equipment and Accessories
 1 Wash and Dry Machine 2 pc 2 1 Month
 2 Android TV 18 pc 18 1 Month
 3 3.5 cu.ft Refrigerator 4 pc 4 1 Month
 4 Shower Heater w/ Booster Pump 18 pc 18 1 Month
 5 Pressure Pump w/ Tank 1 pc 1 1 Month

Pre-bid Conference

Date	Time	Venue
08/09/2023	9:00:00 AM	NIA Lot 2, Block 15, Regional Center IX, Balintawak Pagadian City Zamboanga Del Sur GOOGLE LINK: https://meet.google.com/tnd-orpa-zyj

Created by Antonio B. Gujeling

Date Created 31/08/2023

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.